Muskrat Falls Vegetation Removal Scenario A

Date:

25-Feb-18
Estimated
Area of soil to | Quantities 0.5m
be removed cover
(ha) Volume (m®)
Covered Area 39.5 197,500
Excluded Area 62.35 311,750
Total 101.85 509,250

ltem Description

Construction Costs

Quantity

Low Estimate
Unit Cost

High Estimate
Unit Cost

1 Mobilization

1a [Contractor Mobilization/demobilization % of Capex 11$ 2,086,875 | $ 3,130,313 | $ 2,086,875 | $ 3,130,313

1b_ |Contractor Compound Lump 1.0($% 250,000 | $ 500,000 | $ 250,000 | $ 500,000

1c  |Work Camp Operational Cost - South Side Works Lump 1.0 9% 240,625 | $ 350,000 | $ 240,625 | $ 350,000

1d  |Goose Bay Accommodationsl Cost - North Side Works Lump 1.0($% 656,250 | $ 875,000 | $ 656,250 | $ 875,000

1e |Engineering design and construction support % of Capex 11$ 1,156,203 | $ 1,849,925 | $ 1,156,203 | $ 1,849,925
$ 4,389,953 $ 6,705,238

2  Wetland Covering
$

Site Clearing (Barge) - Quantities 20% of total site clearing
Overburden Excavation (includes O and A)

$/m3

14.00

2a__ |Timber (all inclusive rate) $/ha - $ 40,000 | $ 65,000 | $ - -
2b  |Borrow Excavation/Placement $/m3 197,500 [ $ 15.00 | $ 2250 | $ 2,962,500 | $ 4,443,750
$ 2,962,500 || $ 4,443,750

$
- 8

4 Road Construction

4a  [New Roads $/lineal m 12,000 | $ 200.00 | $ 300.00 | $ 2,400,000 | $ 3,600,000
4b  |Upgrade existing roads $/lineal m 30,000 | $ 51.00 | $ 60.00 | $ 1,530,000 | $ 1,800,000
4c  |Water crossing (900mm CSP) Lump 1251 $ 6,000 | $ 12,000 | $ 750,000 | $ 1,500,000
4d |Road Maintenance (fall -winter- apr) $/day 90| $ 13,000 | $ 20,000 | $ 1,170,000 | $ 1,800,000
4e  |Contingency for dualling of upto 50% of haul roads $/lineal m - $ 101.00 | $ 180.00 | $ - $ -

$ 5,850,000 $ 8,700,000

) General Excavation

5a |Sedimentation Ponds $/m3 - $ 7.00 | $ 15.00 | $ - $ -
5b |Clay Slope Cutback to 3:1 $/m3 - $ 7.00 | $ 15.00 | $ - $ -
5¢  |Clay Slope Protection $/m2 - $ 5.00 [ $ 10.00 | $ - $ -
5d  [Borrow pit Clearing, Excavation and Rehab $/m2 250,000 | $ 12.00 | $ 24.00 | $ 3,000,000 | $ 6,000,000
$ 3,000,000 $ 6,000,000
Construction Total $ 13,802,453 $ 22,248,988




