
Muskrat Falls Vegetation Removal Scenario A

Date: 25-Feb-18

Area of soil to 

be removed

Estimated 

Quantities 0.5m 

cover

(ha) Volume (m3)

Covered Area 39.5 197,500               

Excluded Area 62.35 311,750               

Total 101.85                509,250               

Item Description Unit Quantity Low Estimate High Estimate Low High

Unit Cost Unit Cost

1 Mobilization

1a Contractor Mobilization/demobilization % of Capex 1                           2,086,875$            3,130,313$                 2,086,875$                         3,130,313$                        

1b Contractor Compound Lump 1.0                        250,000$               500,000$                    250,000$                            500,000$                           

1c Work Camp Operational Cost - South Side Works Lump 1.0                        240,625$               350,000$                    240,625$                            350,000$                           

1d Goose Bay Accommodationsl Cost - North Side Works Lump 1.0                        656,250$               875,000$                    656,250$                            875,000$                           

1e Engineering design and construction support % of Capex 1                           1,156,203$            1,849,925$                 1,156,203$                         1,849,925$                        

4,389,953$                         6,705,238$                        

2 Wetland Covering

2a Timber (all inclusive rate) $/ha -                        40,000$                 65,000$                      -$                                    -$                                    

2b Borrow Excavation/Placement $/m3 197,500               15.00$                   22.50$                        2,962,500$                         4,443,750$                        

2,962,500$                         4,443,750$                        

3 Site Clearing (Barge) - Quantities 20% of total site clearing

3a Overburden Excavation (includes O and A) $/m3 -                        14.00$                   30.00$                        -$                                    -$                                    

-$                                    -$                                    

4 Road Construction

4a New Roads $/lineal m 12,000                  200.00$                 300.00$                      2,400,000$                         3,600,000$                        

4b Upgrade existing roads $/lineal m 30,000                  51.00$                   60.00$                        1,530,000$                         1,800,000$                        

4c Water crossing (900mm CSP) Lump 125                       6,000$                   12,000$                      750,000$                            1,500,000$                        

4d Road Maintenance (fall -winter- apr) $/day 90                         13,000$                 20,000$                      1,170,000$                         1,800,000$                        

4e Contingency for dualling of upto 50% of haul roads $/lineal m -                        101.00$                 180.00$                      -$                                    -$                                    

5,850,000$                         8,700,000$                        

5 General Excavation

5a Sedimentation Ponds $/m3 -                        7.00$                     15.00$                        -$                                    -$                                    

5b Clay Slope Cutback to 3:1 $/m3 -                        7.00$                     15.00$                        -$                                    -$                                    

5c Clay Slope Protection $/m2 -                        5.00$                     10.00$                        -$                                    -$                                    

5d Borrow pit Clearing, Excavation and Rehab $/m2 250,000               12.00$                   24.00$                        3,000,000$                         6,000,000$                        

3,000,000$                         6,000,000$                        

Construction Total 13,802,453$                       22,248,988$                      

Construction Costs


